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_______________________York County Engineering 
Post Office Box 148, York, S.C.  29745

(803) 684-8471 phone
(803) 684-8596 fax

Note: Due to prospective proposers requests, Addendum #1 was issued to postpone the deadline for 
Qualification Statement submittals in order for York County staff to provide access to the building so 
prospective proposers could assess existing building conditions and better understand the scope of the 
building renovation project.  In response to the requests, a mandatory Pre-Submittal Meeting was 
scheduled and performed at 11:00 A.M.E.S.T. on Wednesday, November 18, 2009 at the DSS (York) 
Building site.   

Clarifications & Modifications:

1. Mandatory Pre-Submittal Meeting: A sign-in sheet was provided at a mandatory Pre-Submittal
meeting/site visit (held at 11:00 A.M.E.S.T. on Wednesday, November 18, 2009) at the DSS 
Building in York, SC.  A list of attendees are listed on the last page of this addendum.

2. RFQ Time and Date:  The RFQ opening for this project will be held at 11:00 A.M.E.S.T. on 
December 9, 2009in Room 136 of the York County Agricultural Building located at 6 South 
Congress Street, York, SC  29745.  RFQ’s must be received in the Purchasing Office, Room 
114 (York County Agricultural Building, 6 South Congress Street, York, SC  29745), 
before this time for consideration.  LATE PROPOSALS WILL NOT BE ACCEPTED.
Proposers do not have to be present during the RFQ opening. 

3. Budget: The overall budget for the project is approximately $1,562,088.00 and shall consist of 
the following items (listing may not be all inclusive and is subject to change).

a. Environmental Site Assessment(s): Provided by York County
b. Testing Services – Asbestos: Provided by York County
c. Property Acquisition - TP# 070-03-01-036: Provided by York County
d. Architectural & Engineering Services

MEMORANDUM

Location:
Date/Time:

Room 136, Agricultural Building, 6 South Congress Street, York, SC  29745
December 9, 2009, 11:00 A.M.E.S.T.

To: All Prospective Proposers

From: William F. White, Purchasing Director
Mark Kettlewell, County Engineer

Project No./ 
Project Name

DSS (York) Building Renovation
RFQ #1908

Subject: Addendum #2
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e. Construction/Renovation
f. Furniture, Fixtures and Equipment - FF&E
g. Disposal of C&D and LCD&Y Wastes
h. Parking Area Renovations & Expansion
i. Construction Contingency
j. Signage Allowance: Provided by York County
k. Telephones: Provided by York County
l. IT/Data Cabling & Telephones: Provided by York County

It is anticipated that the successful proposer will participate in a portion of the programming for
this facility.  Part of the programming work will consist of establishing a budget for all required 
items and to determine specific needs of the departments that will occupy the renovated 
building.

4. Existing Building Plans:  York County has posted the existing building plans on the Purchasing 
Department’s website for review.  The original plans include the floor plans, building 
elevations, structural, plumbing, electrical, and mechanical drawings.  The plans can be 
accessed through the following link.

Go to: www.yorkcountygov.com
From the top Main Menu Bar under “Departments”, select “Purchasing”
On the Purchasing Department’s webpage, select “Active Bids” in the top left hand corner 
of the screen.
You may view or download the Advertisement to Bid, Addenda, and the existing building 
plans from the webpage by selecting “View” in the appropriate column for RFQ#1908

5. Historic Significance:  The DSS building is located in the City of York’s Historic District.
However, the building was constructed in 1974 and is therefore not considered an historical 
building. Due to the building being located in the City’s Historic District, improvements to the 
outside of the building and parking area must be submitted to the Historic Committee for 
approval.

6. Changes to the Original Building Plan:  Changes to the building entrances were completed in 
2007 which included construction of an ADA accessible ramp and minor addition to the 
building’s side entrance. Please note that the ADA accessible ramp was constructed in a 
different location than that shown on the plan.

7. Building Occupancy:  The building is currently occupied by the SC Department of Social 
Services.  Nearly all of the DSS staff will be relocated to a newly renovated office in Rock Hill 
(currently under construction).  Once this existing building is renovated, it is programmed to be 
occupied by the following offices.

York County Finance Department
York County Auditor
York County Tax Collector
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York County Assessor’s Office
SC Department of Social Services (a small number of employees ~ possibly 4)

The Purchasing Department will not be relocating to this facility as identified in the original 
advertisement.

SELECTION:
    

8. It is anticipated that York County will short list two or three firms for interviews.  It is 
anticipated that the short list announcement will be posted the first week in January 2010.  
York County understands the costs for preparing a proposal and the cost for preparing for and 
participating in the interviews, therefore; county staff will try to keep interviews as informal as 
possible to reduce costs.

9. York County has applied for grant funding to aid in the costs associated with the building’s 
HVAC system.  Should the grant be awarded, York County will most likely include the 
replacement of the HVAC system in the architect’s contract to eliminate construction 
coordination efforts.  The integration of the HVAC replacement work will be determined at a 
later date, once York County understands the timing of the award and scheduled release of 
grant funds. 

10. Green initiatives are encouraged for this project.  However, LEED certification will not be 
required.

11. York County understands the benefits associated with the installation of a fire suppression 
sprinkler system in the building.  However, the project budget may not allow for this work.  
York County will work with the successful proposer to try to include the installation of the 
system into the project budget.

12. Due to the programming of other building facilities renovation and expansion projects, York 
County may need to expedite the schedule for the renovation of the DSS building.  However, 
architectural firms should anticipate the following schedule for planning and submitting 
purposes.

a. January 19, 2010: Notice of Award (Architect)
b. February 16, 2010: Signing of Architectural Contract – Notice to Proceed
c. May 14, 2010: Post Advertisement to Solicit Construction Bids
d. June 15, 2010: Receive Contractor Bids
e. July 6, 2010: Notice of Contractor Award
f. August 2, 2010: Contractor Notice to Proceed
g. January 14, 2011: Substantial Completion
h. January 31, 2011: Final Completion

13. Upgrades to the existing elevator will be completed under the direction and management of 
York County staff.
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14. The Qualification Package should consist of a letter of interest and the information as outlined 
in the Request for Qualifications.  Due to the demands on time of the Selection Committee 
members, please limit your submittal to 20 pages and number all pages.  Longer submissions 
may be removed from consideration.  The cover sheet, tab sheets, and the RFQ signature sheet 
will not be counted in the overall page limit.

15. York County is currently planning to complete any necessary abatement for hazardous 
substances (e.g. asbestos, lead paint, etc.) prior to the issuance of the construction contract. 
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LIST OF ATTENDEES 
RFQ 1908

ARCHITECTURE & ENGINEERING SERVICES FOR DSS BUILDING IN YORK

�¾ Davis & Floyd, Inc, Columbia, SC
�¾ D.L. Fields Consultants, LLC, Atlanta, GA
�¾ Gantt Huberman Architects, Charlotte, NC
�¾ LS3P Associates, Columbia, SC
�¾ Moseley Architects, Charlotte, NC
�¾ Watson Tate Savory, Charlotte, NC
�¾ CDA Architects, Columbia, SC
�¾ AP Architecture, Inc., Charlotte, NC
�¾ Tripodi Architecture, Charlotte, NC
�¾ C Design, Inc., Charlotte, NC
�¾ Ard, Wood, Holcombe & Slate, Inc., Greenville, SC
�¾ Ramsay, Burgin, Smith Architects, Inc., Salisbury, NC
�¾ Stewart Cooper Newell, Gastonia, NC
�¾ Ware Bonsall Architects, Charlotte, NC
�¾ Haden Stanziale, Charlotte, NC
�¾ Ross/Deckard Architects, P.A., Raleigh, NC
�¾ DP3 Architects, Greenville, SC
�¾ Novus Architects, Mt. Pleasant, SC
�¾ Hemphill-Randel Associates, Charlotte, NC
�¾ WGM Design, Inc., Charlotte, NC
�¾ The Adams Group Architects, Charlotte, NC
�¾ Pike-McFarland-Hall Associates, Inc., Myrtle Beach, SC
�¾ McMillan/Pazdan/Smith Architecture, Greenville, SC
�¾ ADW Architects, P.A., Charlotte, NC
�¾ Craig Gaulden Davis Architecture, Greenville, SC
�¾ Perkins Eastman, Charlotte, NC
�¾ The Boudreaux Group, Columbia, SC
�¾ Montgomery Associates, York, SC
�¾ CMA Design, Charlotte, NC
�¾ MBAJ Architecture, Charlotte, NC
�¾ Michael Keeshen & Associates, Inc., Greenville, SC
�¾ Clark Patterson Lee, Charlotte, NC
�¾ Lorenz Architecture, Concord, NC
�¾ ALB Architecture, Charlotte, NC
�¾ GTSI, Huntersville, NC
�¾ Creech & Associates, Charlotte, NC
�¾ Carlisle & Associates, Columbia, SC
�¾ Heyward & Woodrum, Ltd., Columbia, SC
�¾ Campbell Meek & Associates, Spartanburg, SC
�¾ Robert & Company, Atlanta, GA
�¾ Yelverton Architects, Charlotte, NC


